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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MARIN COUNTY IN SAUSALITO,
MARIN CITY AND MILL VALLEY FROM NORTH OF GOLDEN GATE BRIDGE TO ROUTE 131 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 10, 2003.  The original bid opening date was previously postponed
under Addendum No. 2 dated August 6, 2003.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, and the
Notice to Contractors and Special Provisions.

Project Plan Sheet 1, "TITLE AND LOCATION MAP," the following description is added to "INDEX OF SHEETS,"
after Sheet No. 150, "Summery of Quantities":

"151-154      Sign Plans, Details and Quantities"

A half-sized copy of the revised sheet is attached.

Project Plan Sheet 130, "STAGE CONSTRUCTION AND TRAFFIC HANDLING PLAN" following Project Plan Sheet
102, "DRAINAGE DETAILS" is a duplicate and is replaced with Project Plan Sheet 103, "DRAINAGE DETAILS".  A half-
sized copy of Plan Sheet 103 is attached.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as follows:

"Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06,
"Time of Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and
these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of the NUMBER OF
WORKING DAYS BID beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $10,700 per day, for each and every
calendar day's delay in finishing the work after expiration of the number of working days bid, until work
requiring closure of lanes or shoulders on State Highway Route 101 is complete.

The Contractor shall pay to the State of California the sum of $5,500 per day, for each and every
calendar day's delay in finishing the work after expiration of the number of working days bid, if no further
lane or shoulder closures are required on State Highway Route 101 to complete the remaining work."
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In the Special Provisions, Section 8-3.01, "WELDING," subsection "WELDING QUALITY CONTROL," the following
paragraph is added after the second paragraph:

"In addition, welding quality control shall apply when welding is performed for the following work:

A.  Finger Joint Extension, including anchorages.
B.  Components of steel plate barrier used to join concrete barrier."

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," is replaced as attached.

In the Special Provisions, Section 10-1.18, "TEMPORARY PAVEMENT DELINEATION," subsection "TEMPORARY
TRAFFIC STRIPE (PAINT)," the first paragraph is revised as follows:

"Temporary traffic stripe consisting of painted traffic stripe shall be applied and maintained at the
locations shown on the plans.  The painted temporary traffic stripe shall be complete in place at the location
shown prior to opening the traveled way to public traffic.  Removal of painted temporary traffic stripe will
be required."

In the Special Provisions, Section 10-1.20, "TEMPORARY RAILING," the following paragraph is added after the first
paragraph:

"Temporary railing (Type K) and crash cushion arrays shall be considered to be a traffic control device
only once completely in place.  The contractor shall close the adjacent traffic lane as specified in section 5-
1.04, "Public Safety," when placing, removing, moving, or performing major repairs to temporary railing
(Type K) and crash cushion arrays."

In the Special Provisions, Section 10-1.39, "MISCELLANEOUS METAL (BRIDGE)," the following
paragraph is added after the first paragraph:

"Attention is directed to Section 8-3.01, "WELDING," of these special provisions."

In the Special Provisions, Section 10-1.45, "ROADSIDE SIGNS," is added as attached.

In the Special Provisions, Section 10-1.46, "ALTERNATIVE SLOTTED PIPE," is added as attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



10-1.15  MAINTAINING TRAFFIC
Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area

Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety" of these special provisions
and these special provisions.  Nothing in these special provisions shall be construed as relieving the Contractor from the
responsibilities specified in Section 7-1.09.

Lane closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these special
provisions.

Attention is directed to Sections 10-1.01, "Order of Work," of these special provisions.

Golden Gate Bridge Lane Closures
From north end of Golden Gate Bridge to south end of Waldo Tunnel

Closing Lanes # 1 and 2 Closing Lanes # 3 and 4
Lane # 1 7:00 PM to 6:00 AM
Lane # 2 7:00 PM to 6:00 AM 12:00 AM to 5:00 AM
Lane # 3 10:00 PM to 5:00 AM 10:00 PM to 5:00 AM

Southbound Route 101

Lane # 4 10:00 PM to 5:00 AM

Lane # 1 9:00 PM to 10:00 AM
Lane # 2 9:00 PM to 7:00 AM 12:00 AM to 5:00 AM
Lane # 3 12:00 AM to 5:00 AM 12:00 AM to 5:00 AM

Northbound Route 101

Lane # 4 10:00 PM to 5:00 AM

Except for closing lanes and times shown above for Golden Gate Bridge Lane Closures, no lane closure, shoulder
closure, or work that interferes with public traffic will be allowed.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any
section closed to public traffic.

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be
closed as shown on the plans.

Lanes shall be closed only during the hours shown on the charts included in this section "Maintaining Traffic."  Except
work required under Sections 7-1.08 and 7-1.09, work that interferes with public traffic shall be performed only during the
hours shown for lane closures.

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a
Sunday, the following Monday shall be a designated legal holiday.  When November 11th falls on a Saturday, the preceding
Friday shall be a designated legal holiday.

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the
cost of the work may be permitted upon the written request of the Contractor, if in the opinion of the Engineer, public traffic
will be better served and the work expedited.  These deviations shall not be adopted by the Contractor until the Engineer has
approved the deviations in writing.  All other modifications will be made by contract change order.

CONTRACT NO. 04-270304
REPLACED PER ADDENDUM NO. 3 DATED AUGUST 29, 2003



Chart No. 1
Multilane Lane Requirements

Location:  Northbound – Route 101 – From north end of Golden Gate Bridge to Bridgeway Off-Ramp

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 2 3 3 3 3 3 2 2 2 1

Fridays 1 1 1 1 1 1 1 2 2 2 2
Saturdays 1 1 1 1 1 1 1 1 2 2 2 2 2 2
Sundays 1 1 1 1 1 1 1 1 1 2 2 2 1 1

Day before designated legal holiday 1 1 1 1 1 1 2 2 2 2 2
Designated legal holidays 1 1 1 1 1 1 1 1 1 2 2 2 1 1

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

3 Three adjacent lanes open in direction of travel

No lane closure, shoulder closure, or work that interferes with public traffic will be allowed

REMARKS:

Coordinate lane closure hours with the Golden Gate Bridge Maintenance Operations for the freeway section
near the Golden Gate Bridge approach.

The closed lane shall be used to provide safe ingress and egress to the work site for delivery of materials,
including concrete, and shall not be used to park or store equipment or vehicles.

CONTRACT NO. 04-270304
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Chart No. 2
Multilane Lane Requirements

Location:  Northbound - On Route 101 - From Bridgeway Off-Ramp to Route 101/131 Separation

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 2 2 2 2 1

Fridays 1 1 1 1 1 1 2 2 2 2 2
Saturdays 1 1 1 1 1 1 1 1 2 2 2 2 2
Sundays 1 1 1 1 1 1 1 1 2 2 2 2 2 1

Day before designated legal holiday 1 1 1 1 1 1 2 2 2 2 2
Designated legal holidays 1 1 1 1 1 1 1 1 2 2 2 2 2 1

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

No lane closure, shoulder closure, or work that interferes with public traffic will be allowed

REMARKS:

CONTRACT NO. 04-270304
REPLACED PER ADDENDUM NO. 3 DATED AUGUST 29, 2003



Chart No. 3
Multilane Lane Requirements

Location:  Southbound - On Route 101 - From Bridgeway On-Ramp to north end of Golden Gate Bridge

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 2 2 1 1

Fridays 1 1 1 1 1 2 2 2 1
Saturdays 1 1 1 1 1 1 2 2 2 2 2 2
Sundays 1 1 1 1 1 1 1 2 2 2 2 1

Day before designated legal holiday 1 1 1 1 1 2 2 2 1
Designated legal holidays 1 1 1 1 1 1 1 2 2 2 2 1

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

No lane closure, shoulder closure, or work that interferes with public traffic will be allowed

REMARKS:
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Chart No. 4
Multilane Lane Requirements

Location:  Southbound - On Route 101 - From Route 101/131 Separation to Bridgeway On-Ramp

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 2 2 2 1

Fridays 1 1 1 1 1 2 2 2 1
Saturdays 1 1 1 1 1 1 2 2 2 2
Sundays 1 1 1 1 1 1 1 2 2 2 1

Day before designated legal holiday 1 1 1 1 1 2 2 2 2 1
Designated legal holidays 1 1 1 1 1 1 1 2 2 2 1

Legend:
1 One lane open in direction of travel

2 Two adjacent lanes open in direction of travel

No lane closure, shoulder closure, or work that interferes with public traffic will be allowed

REMARKS:
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10-1.45  ROADSIDE SIGNS
Roadside signs shall be installed at the locations shown on the plans or where designated  by the Engineer and in

conformance with the provisions in Section 56-2, "Roadside Signs," of the Standard Specifications.

CONTRACT NO. 04-270304
ADDED PER ADDENDUM NO. 3 DATED AUGUST 29, 2003



10-1.46  ALTERNATIVE SLOTTED PIPE
This work shall consist of furnishing and installing either slotted corrugated steel pipe or slotted plastic line drain as

shown on the plans and in accordance with these special provisions.

SLOTTED CORRUGATED STEEL PIPE
Slotted corrugated steel pipe shall conform to the provisions in Section 66-3.09, "Slotted Pipe," of the Standard

Specifications and these special provisions.
Slotted corrugated steel pipe shall have a 65 mm grate and tapered spacers.

CONTRACT NO. 04-270304
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